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1. 1.Install a demising wall in room 1E130 spliting the room in half.
Wall is to go from the floor to the underside of the ceiling grid.
Provide a level 4 finish, paint to match, base to match, and paint all
walls to match the existing color. Relocate lights, sprinkler and
HVAC as required. Install new lights, individual light swithes,
alarms, strobs, sprinkler heads and pipe, HVAC return and suppy
lines as required, and balance the two new rooms as required. Install
a minimum of 2 new electrical boxes on each side of new wall as
required by code. Install 2 new data receptical boxes on each side of
wall, location to be determined by user.

2. Install a design/build patient lift system in room 4D110 above the
ceiling to match the existing equipment and systems in the adjacent
rooms. All equipment shall be removed and reinstalled by the
contractor as required to install the lift system. Remove and replace
or provide new ceiling grid as required to install lift system. Install
new electrical for the lift system as required by the equipment
manufactor and located by the user. Replace sprinkler heads to low
profile as required for the operable lift system. Relocate and balance
HVAC as required for the installation of the lift system.

3. In rooms 6C107 and 6C108 remove base and wall cabinets. Stainless
steel counter  top, back splash and plumbing is to remain. Patch and
repair floor and walls where the cabinets are removed (match
existing). If a patch is to be painted, paint the entire wall. Once the
repairs are completed install stainless steel legs, supports, lower
shelves and wall shelves.

4. Remove door and hardware for room 9C126 and replace with dutch
door, shelf and hardware. Paint adjacent frame as required to match
existing. Finish door as required to match existing. Dutch doors must
meet NFPA 101, 2012 code requirements as noted in section
19.3.6.3.13 and meet the minimum smoke requirements.

5. In room 6B114A remove and cap / patch toilet and shower fixtures
so that shelving can be installed. Build up a flat floor in the shower
prior to installation of shelving / cabinets. Shelving shall be able to
support 50 lbs psf. Shelving/Cabinets shall not inhibit the sprinkler.

6. Install a card reader on the Southern outside door to builing 4. This
shall include all equipment required to tie into the existing system.
This door is required to meet code whe. n completed. Provide a door
sensor on the inside to outside so that the door will not alarm yet the
passage door handle must still be depressed to activate egress. This
will keep people from entering from the exterior if someone walks
past the sensor

7. Phasing and after hours work will be required in multiple areas of
work.

8. The center accent flooring shall be replaced in rooms (Surgery bay's
1, 2, 3, 4, 5, 6, 7) 4A105, 4A103A, 4A101A, 4A104, 4A106, 4A112,
4A111 and 4A110. The welded vinyl shall be removed inches
beyond the accent center vinyl. The subflooring shall be cleaned and
patched prior to installation of the vinyl flooring. A maximum of 2
rooms shall be done per weekend. The strickest of ICRA
requirements will be required for this construction. The new vinyl
flooring shall be welded to the existing flooring. The installation and
cure time for the flooring is a maximum of 4 days.

9. The stair at the main entrance of buiding 7 shall be removed and
replaced with new cast in place stairs and partial ramp and landing.
The existing handrail and ramp rail may be reused if it meets code
and the design of the new stairs, if not new railing will be required.
This work will need to be done over a weekend  so that the stairs and
ramp are shut down for a minimum number of days during the week.

10. As an alternate deduct the (South) rear stairs to the storage of
building 7 shall also be demo'ed and replaced with matching concrete
stairs and steel railing.










